Schedule of Rate

Name of Work: Construction of mmao.mn: road of Assam type Lecturar quarter at NIT Silchar.

Length of the Road = 430.00 Rm, Width of the road = 3.50 Rm
Completion period: 120 days.

OR:
CR:
2 OM:
Sl. No. Description of Item Unit Quantity Rate in word Rate in fig Amount
1 Surface dressing of the ground including removing
vegetation and inequalities not exceeding 15 cm deep and
disposal of rubbish, lead upto 50 m and lift upto 1.5 m. Alll Sgm 1720.00
kinds of soil. - :
2 Earth work in excavation by mechanical means (Hydraulic \

excavator) /manual means in foundation trenches or drains
(not exceeding 1.5 m in width or 10 sgm on plan),
including dressing of sides and ramming of bottoms, liftl cum 65.00
upto 1.5 m, including getting out the excavated soil and
disposal of surplus excavated soil as directed, within a lead
of 50 m. All kinds of soil.

3 Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:1.5:3 proportion. Clim 97.00

4 Supplying, Laying & compacting of GSB (size range 75 mm
to 0.075 mm) including carriage of mixed material by
tippers to work site, for all leads & lifts, spreading in
uniform layers of specified thickness on prepared surface| Cum 226.00
and compacting with roller etc complete as per
specifications and directions of Engineer-in-Charge.

5 Providing and laying 60mm thick factory made cement
concrete interlocking paver block of M -30 grade made by
block making machine with strong vibratory compaction, of
approved size, design & shape, laid in required colour and Sgm 1505.00
pattern over and including 50mm thick compacted bed of
coarse sand, filling the joints with fine sand etc. all
complete as per the direction of Engineer-in-charge.
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OR:

; CR:
OM:
Sk No. Description of Item Unit - Quantity Rate in word Rate in fig Amount
5 Preparation and consolidation of sub grade with power road
roller of 8 to 12 tonne capacity after excavating earth to an
average of 22.5cm depth, dressing to camber and
consolidating with road roller including making godd the| Sam 1505.00

undulations etc. and re-rolling the subgrade and disposal of
surplus earth with lead upto 50 metres.

Total = Rs.

Signature of the Agency




