Schedule of Rate

Name of Work: Construction of aproach road of Assam type Lecturar quarter at NIT Silchar.

Length of the Road = 425.00 Rm, Width of the road = 3.00 Rm
Completion period: 120 days.

OR:
CR:
OM:

Sl
No.

Description of Item

Unit

Quantity

Rate in fig

Rate in word

Amount

1

Surface dressing of the ground including removing
vegetation and inequalities not exceeding 15 cm deep
and disposal of rubbish, lead upto 50 m and lift upto
1.5 m. All kinds of soil.

Sgm

425.00

Earth work in excavation by mechanical means

(Hydraulic excavator) /manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10
sgm on plan), including dressing of sides and ramming
of bottoms, lift upto 1.5 m, including getting out the
excavated soil and disposal of surplus excavated soil as
directed, within a lead of 50 m. All kinds of soil.

Cum

64.00

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:1.5:3
proportion.

Cum

74.00

Supplying, Laying & compacting of GSB (size range 75
mm to 0.075 mm) including carriage of mixed material
by tippers to work site, for all leads & lifts, spreading in
uniform layers of specified thickness on prepared
surface and compacting with roller etc complete as per
specifications and directions of Engineer-in-Charge.

Cum

128.00

Signature of the Agency / firm
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Sl.

No.

Description of Item

Unit

Quantity

Rate in fig

Rate in word

Amount

Providing and laying 60mm thick factory made cement
concrete interlocking paver block of M -30 grade made
by block making machine with strong vibratory

compaction, of approved size, design & shape, laid in
required colour and pattern over and including 50mm
thick compacted bed of coarse sand, filling the joints
with fine sand etc. all complete as per the direction of
Engineer-in-charge.

Sgm

1275.00

Preparation and consolidation of sub grade with power
road roller of 8 to 12 tonne capacity after excavating
earth to an average of 22.5cm depth, dressing to
camber and consolidating with road roller including
making good the undulations etc. and re-rolling the
subgrade and disposal of surplus earth with lead upto

[dlaY L

Sgm

1275.00

Centering and shuttering including strutting, propping
etc. and removal of form work for : Foundation

Sgm

170.00

Total = Rs.

Signature of the Agency / firm
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