
Completion period: 60 days. OR:
CR:
OM:

Sl.
No. 

Description of Item Unit Quantity Rate in fig Rate in word Amount

1 Surface dressing of the ground including removing
vegetation and inequalities not exceeding 15 cm deep
and disposal of rubbish, lead upto 50 m and lift upto
1.5 m. All kinds of soil.

Sqm 1360.00

2 Earth work in excavation by mechanical means
(Hydraulic excavator) /manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10
sqm on plan), including dressing of sides and ramming
of bottoms, lift upto 1.5 m, including getting out the
excavated soil and disposal of surplus excavated soil as
directed, within a lead of 50 m. All kinds of soil.

Cum 54.00

3 Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:1.5:3
proportion.

Cum 69.00

4 Supplying, Laying & compacting of GSB (size range 75
mm to 0.075 mm) including carriage of mixed material
by tippers to work site, for all leads & lifts, spreading in
uniform layers of specified thickness on prepared
surface and compacting with roller etc complete as per
specifications and directions of Engineer-in-Charge.  

Cum 151.00

Name of Work: Construction of aproach road entry for garrages of Type-III qtr at NIT Silchar.

Schedule of Rate
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5 Providing and laying 60mm thick factory made cement
concrete interlocking paver block of M -30 grade made
by block making machine with strong vibratory
compaction, of approved size, design & shape, laid in
required colour and pattern over and including 50mm
thick compacted bed of coarse sand, filling the joints
with fine sand etc. all complete as per the direction of
Engineer-in-charge.

Sqm 1360.00

6 Preparation and consolidation of sub grade with power
road roller of 8 to 12 tonne capacity after excavating
earth to an average of 22.5cm depth, dressing to
camber and consolidating with road roller including
making good the undulations etc. and re-rolling the
subgrade and disposal of surplus earth with lead upto
50 metres.

Sqm 599.00

7 Centering and shuttering including strutting, propping
etc. and removal of form work for : Foundation

Sqm 245.00

8 Structural steel work in single section, fixed with or
without connecting plate, including cutting, hoisting,
fixing in position and applying a priming coat of
approved steel primer all complete.

Kg 1000.00

Total = Rs.
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